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P1 25.08.20 RM For Client Comment MC MR

1. This drawing shall be read in conjunction with the Scope.
2. The Project Manager shall be notified immediately of any discrepancy

encountered on site.
3. All dimensions are in metres (m) unless noted otherwise.
4. The drawing shall not be scaled. FOLLOW WRITTEN DIMENSIONS ONLY.
5. Levels are in metres relative to Chart Datum (CD) unless noted otherwise.
6. At Kyleakin, Chart Datum is 2.73m below local Ordnance Datum.
7. Details of existing structures and bed levels have been taken from available

record drawings and may not be complete in every detail.  For full details,
Contractor to refer to drawings included in Site Information. Structure details and
bed levels shall be confirmed by the Contractor.

8. Access to the harbour shall be maintained at all times. Harbour Operations shall
not be disrupted by the Contractor. Contractor is not permitted to use anchors, it
is anticipated the contractor will deploy a spud or jack-up barge, and all plant
shall remain within Contractors Working Area as shown during demolition works.

9. The Contractor shall ensure the temporary and permanent stability of all parts of
the Works at all times.

10. The Contractor shall be responsible for maintaining the seabed free of debris
and obstructions outwith the working areas.

11. The Contractor shall be responsible for determining the tidal conditions affecting
the Works and planning their activities accordingly. The Site Information
presents tidal conditions anticipated at Kyleakin. Actual water levels can vary
substantially due to meteorological conditions and other effects.

12. Contractor to clearly mark their floating plant and the works area at all times.
13. Costs to be incurred for use of the Contractor's Compound Area onshore shown

on this drawing are to be agreed with The Highland Council. The indicative
amount to be paid to THC for use of this area is provided in the Scope and
Contractor to allow for this in their tender.
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358436-MMD-AK-DR-C-1001 Demolition Requirements

Record Drawings in Site Information
1985/11/4B Kyleakin Moorings - Setting Out Details (Crouch and Hogg, 1978)
1985/11/11 Kyleakin Moorings - Setting Out Details (Crouch and Hogg, 1978)
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